CHERRY HILL HIGH SCHOOL EAST

369,017 SF 1967, 1991, 2000, 2001, 2004, 2006, 2020

		Unit	Cost
<u>Site</u>	Qty	Cost	Estimate
Site Improvements - ADA Compliance, Site Drainage, Paving, Signage, etc. Add/Exten Parent Dropoff (District Consultant)		Lump Sum	\$3,570,875
25% Soft Costs	(A/E Fees, Conting	ency, CM, Legal, etc.)	\$892,719
		Estimated Total	\$4,463,594
Athletic Facilities			
* New Stadium Bleachers and Press Box		Lump Sum	\$1,500,000
* Athletic Field LED Lighting		Lump Sum	\$300,000
		Subtotal	\$1,800,000
25% Soft Costs	(A/E Fees, Conting	ency, CM, Legal, etc.)_	\$450,000
		Estimated Total	\$2,250,000
Exterior Renovations			
Roof Replacement A, D, and E Wings, East Debart Gym, Music Wing - Remove to Dec (Assume 10% Deck Replacement), New Insulation, Modified Roof System	:k 159,867	SF @ \$35	\$5,595,345
Exterior Door, Hardware, Frame Replacement	20	@ \$10,000	\$200,000
Curtainwall/Masonry Repairs/CMU - Brick Pointing, Window Lintels, Caulking, etc.		Lump Sum	\$5,000,000
Auditorium Wall Reconstruction, Masonry Repairs (Phase II)		Lump Sum	\$5,000,000
Exterior Window Replacement (Select Areas)		Lump Sum	\$500,000
		Subtotal	\$16,295,345
25% Soft Costs	(A/E Fees, Conting	ency, CM, Legal, etc.)_	\$4,073,836
		Estimated Total	\$20,369,181

*Not eligible for State Aid



CHERRY HILL HIGH SCHOOL EAST

369,017 SF 1967, 1991, 2000, 2001, 2004, 2006, 2020

Interior Renovations

Classroom Flooring - New VCT Flooring & Base, Ceilings and Painting	82,700 SF @	\$25	\$2,067,500
Corridor Ceiling Replacement and Painting Walls	66,000 SF @	\$20	\$1,320,000
Classroom Folding Wall Partition - Replace with Metal Studs and Drywall	4 @	\$5,000	\$20,000
New Interior Fire-Rated Doors, Frames, Closers, ADA Modifications, Intruder Hardware	745 @	\$4,000	\$2,980,000
Teacher's Lounge - Replace Finishes, Sink, Cabinets, Stove and Refrigerator, HC Bathroom	2 @	\$100,000	\$200,000
New ADA Compliant Interior Signage	369,017 SF @	\$1	\$369,017
Elevator Modernization		Lump Sum	\$100,000
Replace Hallway Lockers	2,000 units @	\$350	\$700,000
Hazardous Materials Abatement - VAT, Pipe Insulation, etc. (District Consultant)		Lump Sum	\$750,000

Interior Renovations - Specialized Spaces

Biology Lab with Greenhouse - Renovate Classroom and New Greenhouse			Lump Sum	\$400,000
Auditorium Renovations (including Control Booth) - Finishes, New Ceilings, HVAC, Theater Equipment, Seating, etc.			Lump Sum	\$4,287,514
Cafeteria (2) Enhance Aesthetics and Kitchen Renovation - Replace Finishes, HVAC, etc.			Lump Sum	\$300,000
Library and Annex Reconfiguration Renovations - Finishes, Furniture, etc.	9,660	SF @	\$250	\$2,415,000
Esports and Gaming Labs - Lounge	2,350	SF @	\$300	\$705,000
Wrestling Room - Finishes, Matts, HVAC	2,800	SF @	\$200	\$560,000
Debart Gym - Finishes, Bleachers, HVAC, Lighting, etc.			Lump Sum	\$1,500,000
East Gym Locker Room(s) - Renovations and Reconfiguration	4	0	\$250,000	\$1,000,000
East Gym - Finishes, HVAC, Lighting, and 250 Seat Bleachers			Lump Sum	\$1,000,000
Lower Level Locker/Team Rooms - Finishes, HVAC, Lighting, etc.	4	0	\$250,000	\$1,000,000
Existing Culinary Conversion to (2) Classrooms	2,220	SF @	\$200	\$444,000
Dance Studio, Corridor, Physics/Wood/Metal Reconfiguration	7,500	SF @	\$485	\$3,637,500
			Subtotal	\$25,755,531

25% Soft Costs (A/E Fees, Contingency, CM, Legal, etc.) **\$6,438,883**

Estimated Total \$32,194,414



CHERRY HILL HIGH SCHOOL EAST

369,017 SF 1967, 1991, 2000, 2001, 2004, 2006, 2020

ilding Systems		Unit	Cost
HVAC Construction	Qty	Cost	Estimate
HVAC Replacement - New Unit Ventilators - Remove Existing Perimeter Units, New Unit			
Ventilators with New Air Conditioning, New Perimeter Hot Water Radiation, Rooftop Units,		Lump Sum	\$8,833,40
Air Handling Units, Cabinet Heaters, etc.		•	
Exhaust Fans - Replace Rooftop Units	166 @	\$2,500	\$415,00
Replacement of the Pneumatic Energy Management System with New DDC Electronic Controls	369,017 SF @	\$6.00	\$2,214,10
		Subtotal	\$11,462,50
25% Soft Costs (A/E Fe	ees, Contingency,	CM, Legal, etc.)	\$2,865,62
	E	Estimated Total	\$14,328,12
Electrical Construction			
Security System - Door Access Controls/CCTV/Expansion		Lump Sum	\$718,65
Replace PA System, Clock System and Technology		Lump Sum	\$686,57
Power/Lighting Branch/HVAC Panel Upgrades		Lump Sum	\$1,000,00
Fire Alarm System - Upgrade to include Audible Alarms, ADA Compliant		Lump Sum	\$500,00
Upgrade Main Electrical Service - A/C		Lump Sum	\$500,00
Classroom Lighting - New LED Fixtures	80 @	\$10,000	\$800,00
		Subtotal	\$4,205,22
25% Soft Costs (A/E Fe	ees, Contingency,	CM, Legal, etc.)_	\$1,051,30
	E	Estimated Total	\$5,256,52
lew Construction			
Demolish and Rebuild F Wing (3) Science Labs w/Prep, (3) Arts, Wood/Metals, Dance, Computer, Tech and Robotics Labs	15,385 SF @) \$485	\$7,461,72
		Subtotal	\$7,461,72
25% Soft Costs (A/E F	ees, Contingency,	CM, Legal, etc.)_	\$1,865,43
	E	Estimated Total	\$9.327.15

Estimated Total \$9,327,156



CHERRY HILL HIGH SCHOOL EAST

369,017 SF 1967, 1991, 2000, 2001, 2004, 2006, 2020

	Total Estimated	ACTUAL	Local Share	
	Cost	State Share		
Site Work	\$4,463,594	(\$1,785,438)	\$2,678,156	
Athletic Facilities	\$2,250,000	\$0	\$2,250,000	
Exterior Renovations	\$20,369,180	(\$8,147,672)	\$12,221,508	
Interior Renovations	\$32,194,414	(\$12,877,766)	\$19,316,648	
HVAC Construction	\$14,328,128	(\$5,731,251)	\$8,596,877	
Electrical Construction	\$5,256,528	(\$2,102,611)	\$3,153,917	
New Construction - F Wing	\$9,327,156	\$0	\$9,327,156	
Total	\$88,189,000	(\$30,644,738)	\$57,544,262	
		35%	65%	


Renovations = Architect's estimate of eligible projects @ 40% State Aid New Construction – Eligible Square Footage x \$143/SF @ 40% State Aid

* Not Eligible for State Aid





CHERRY HILL HIGH SCHOOL EAST 369,017 SF 1967, 1991, 2000, 2001, 2004, 2006, 2020









119 02-10-22


CHERRY HILL HIGH SCHOOL EAST

259,694 SF 1967, 1991, 2000, 2001, 2004, 2006, 2020









LOWER LEVEL FLOOR PLAN




121 02-10-22

FACADE REPAIR

CHERRY HILL HIGH SCHOOL EAST


369,017 SF 1967, 1991, 2000, 2001, 2004, 2006, 2020



LEGEND	
CEILING & FLOORING	CLASSROOMS CEILING & FLOORING - NEW VCT & BASE
CEILING/PAINT	NEW CORRIDOR & CLASSROOM CEILING TILE & PAINTING WALLS THRU-OUT
	NEW INTERIOR DOORS, FRAMES & ADA HARDWARE THRU-OUT
EX D	NEW EXTERIOR DOORS, FRAMES & ADA HARDWARE
HVAC	HVAC REPLACEMENT ALL SPACES
	BUILDING RENOVATION AREA
	BUILDING ADDITION
	FACADE REPAIR

CHERRY HILL HIGH SCHOOL EAST

369,017 SF 1967, 1991, 2000, 2001, 2004, 2006, 2020




(1) Wood/Metal Lab (1) Robotics Lab



CHERRY HILL HIGH SCHOOL EAST

369,017 SF 1967, 1991, 2000, 2001, 2004, 2006, 2020





CHERRY HILL HIGH SCHOOL EAST

369,017 SF 1967, 1991, 2000, 2001, 2004, 2006, 2020

